



# County of Fresno

DEPARTMENT OF PUBLIC WORKS AND PLANNING  
STEVEN E. WHITE, DIRECTOR

May 25, 2021

Contract Nos. 20-11-J, 20-12-J, 20-21-J

**ADDENDUM NO. 2** to General Engineering Job Order Contract, revising the Specifications as follows:

## TABLE OF CONTENTS

No changes

## NOTICE TO BIDDERS

### Delete:

2:00 P.M., (1400 hours and 00 seconds)  
Thursday, May 27, 2021

### Replace with:

2:00 P.M., (1400 hours and 00 seconds)  
Friday, May 28, 2021

## BID ITEMS AND APPLICABLE SECTIONS

No changes

## SPECIAL PROVISIONS

No changes

## PROPOSAL

No changes

## AGREEMENT

### ARTICLE IV: COMPENSATION

#### ADD the following paragraph :

**Material price spike adjustment:** For the purpose of this clause, a “major spike” is defined as a spike in a specific material cost of more than 25% above what the cost of that material was on the date the Construction Task Catalog® was issued.

1. In the event a major spike occurs in a specific material cost, the Contractor may submit a request for a price modification to a Unit Price or individual Job Order. In order to initiate such a request, the Contractor shall:
  - a. identify the specific material that has experienced a major spike,

- b. identify Pre-priced Task(s) or Job Orders that require the material experiencing a major spike, and
  - c. demonstrate that the spike exists by submitting a minimum of three quotes on material supplier letterhead to show that the current price meets the “major spike” definition above.
2. Fresno County, after review of a request, may elect to adjust the Unit Price or Job Order by considering it a Non Pre-priced (NPP) item. The adjustment will be for the difference between the material cost at the time the Construction Task Catalog® was issued times the quantity stated in the Job Order. The adjustment will not include any other markup, and the NPP adjustment factor will not apply.

**PROJECT DETAILS**

No changes

**END OF ADDENDUM NO. 2**

---

Please attach this Addendum to the inside cover of the Specifications booklet. If you have given the Bidding and Contract Documents to someone else, please forward this Addendum.

---



May 25, 2021  
Date Signed

Design Engineer: 

---

Mohammad Alimi PE C67156

FRESNO COUNTY  
**Department of Public Works and Planning**  
m/a 2220 Tulare Street, Suite 720  
Fresno, CA 93721-2106