

**Fresno County Department of Public Works and Planning**  
**Project: Environmental Compliance Center**  
**Contract No.: 20-S-01**

Bid Opening: 6/10/2021  
Award Date: 7/13/2021

**Bidders**

**1. BMY Construction**

Subcontractors for Bidder - FG Concrete, Jackson Young, RO's Precise Painting, Johnson Fire, Valley Air Conditioning, Westech Systems, Valley Fence, Briner & Son Landscape, San Joaquin Glass, Todd Companies, Barton Overhead Door

**2. AMG & Associates**

Subcontractors for Bidder - Farris Excavation, California Commercial Fence, Brightview Landscape Development, FG Concrete, Zeth Engineering & Construction, San Joaquin Glass, John Burns Company, Cosco Fire Protection, Todd Companies, Valley Air Conditioning & Repair, Valley Unique Electric, Tarlton & Son

**3. Divcon Inc.**

Subcontractors for Bidder - Cosco Fire Protection, Chazmat Concrete, Pacific Steel Group, Broswell, Elite, Ridgeline Engineering, California Commercial Fence, Graham Prewett, Fresno FabTech, American Inc., Valley Unique, HVC Plumbing, Atascadero Glass, W.M.B. Saleh, Patterson Construction

	<b>Site &amp; Shade Structure</b>	<b>Office/Storage Building</b>	<b>Warehouse Building</b>	<b>Total Bid</b>
<b>Architect's Estimate</b>	\$ 1,579,500.00	\$ 270,450.00	\$ 576,000.00	\$ <b>2,425,950.00</b>
<b>1. BMY Construction</b>	\$ 1,745,000.00	\$ 375,000.00	\$ 540,000.00	\$ <b>2,660,000.00</b>
<b>2. AMG &amp; Associates</b>	\$ 2,170,000.00	\$ 250,000.00	\$ 350,000.00	\$ <b>2,770,000.00</b>
<b>3. Divcon Inc.</b>	\$ 1,945,611.00	\$ 614,002.00	\$ 882,746.00	\$ <b>3,442,359.00</b>

*In order to allow sufficient time for appropriate review, any letter protesting the proposed award to the apparent low bidder is to be submitted no later than seven (7) calendar days after the posting of the bid results on the Department of Public Works and Planning's website. In order to allow full and fair consideration of the issues and a reasonable opportunity for the apparent low bidder to respond, the protest letter shall set forth in detail the basis for the protest. Any issues raised in the protest letter will be determined by the Board of Supervisors at the date and time scheduled for its consideration of the recommended award.*