



County of Fresno

DEPARTMENT OF PUBLIC WORKS AND PLANNING
STEVEN E. WHITE, DIRECTOR

June 12, 2019

Contract No. 19-03-C

ADDENDUM NO. 2 to the Bidding and Contract Documents for Watts Creek Bridge On Watts Valley Road Bridge Replacement Project, revising the Bidding and Contract Documents as follows:

COVER PAGE

No changes

TABLE OF CONTENTS

No changes

NOTICE TO BIDDERS

DELETE:

2:00 P.M., (1400 hours and 00 seconds)
Thursday, June 13, 2019

REPLACE WITH:

2:00 P.M., (1400 hours and 00 seconds)
Thursday, June 20, 2019

BID ITEMS AND APPLICABLE SECTIONS

DELETE the following:

ITEM NO	ITEM DESCRIPTION	UNIT	SECTION
130710	TEMPORARY CONSTRUCTION ENTRANCE	LS	13

REPLACE WITH:

ITEM NO	ITEM DESCRIPTION	UNIT	SECTION
130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	13

SPECIAL PROVISIONS

No changes

Addendum No. 2

Watts Creek Bridge On Watts Valley Road
Bridge Replacement Project

Contract No. 19-03-C

Page 1 of 3

PROPOSAL

DELETE: Proposal 2.0A and 2.1A

REPLACE WITH: Proposal 2.0B and 2.1B

AGREEMENT

PROJECT DETAILS

No changes

PLANS

No changes

END OF ADDENDUM NO. 2

Please attach this Addendum to the inside cover of the Specifications booklet. If you have given the Bidding and Contract Documents to someone else, please forward this Addendum.



6-12-19

Date Signed

Design Engineer:

FRESNO COUNTY
Department of Public Works and Planning
m/a 2220 Tulare Street, Suite 720
Fresno, CA 93721-2106

A handwritten signature in black ink, appearing to read "Mohammad Alimi", written over a horizontal line.

Mohammad Alimi, PE C67156
Lic. Expiration:9/30/20

Attachment:

Proposal 2.0B, 2.1B



County of Fresno

DEPARTMENT OF PUBLIC WORKS AND PLANNING
STEVEN E. WHITE, DIRECTOR

SUPPLEMENTAL INFORMATION – Not Part of the Contract Documents

The following list is comprised of paraphrased questions submitted by potential bidders or sub-bidders in writing via facsimile, email, or letter. These paraphrased questions and associated responses are not part of the contract documents and shall have no bearing whatsoever on the interpretation of the Standard Specifications, the Standard Plans, the Special Provisions, or the Plans. Nor shall they have any bearing whatsoever on the interpretation of other publications referenced therein.

- 1. Question:** Specific number of calendar days to complete this project

Response: Please refer to section 8-1.04 of the Standard Special Provisions.
- 2. Question:** Can you please identify the scope of work pertaining to the bid items "Job site Management"

Response: Please refer to section 13-4 of the Standard Specifications.
- 3. Question:** Since all other clearing and grubbing items such as demolition and removal items are included as individual bid pay items what is the scope of bid item "clearing and grubbing" for this project?

Response: Please refer to section 17 of the Standard Specifications and the Standard Special Provisions.
- 4. Question:** Would it be possible to get the Watts Creek Bridge project postponed to allow for additional time in preparing a bid?

Response: Please see Addendum No. 2.
- 5. Question:** Bid Item 6 Temporary Construction Entrance is listed as a Quantity of 2 with a Unit of Measure as LS. Can you please clarify if this item is 1 LS or 2 EA.

Response: Please see Addendum No. 2.

DESIGN DIVISION

2220 Tulare Street, Sixth Floor / Fresno, California 93721 / Phone (559) 600-4109 / FAX (559) 600-4399
Equal Employment Opportunity • Affirmative Action • Disabled Employer

COUNTY OF FRESNO
DEPARTMENT OF PUBLIC WORKS AND PLANNING
PROJECT: WATTS CREEK BRIDGE ON WATTS VALLEY ROAD BRIDGE REPLACEMENT PROJECT
FEDERAL AID NO. BRLO-5942 (248)

ITEM No.	QUANTITY	F/P/S	UNIT OF MEASURE	ITEM	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)
1	1		LS	SUPPLEMENTAL WORK (FEDERAL TRAINEE PROGRAM)	\$ 800.00	\$ 800.00
2	2	S	EA	CONSTRUCTION PROJECT FUNDING SIGN		
3	1	S	LS	TRAFFIC CONTROL SYSTEM		
4	1	S	LS	PREPARE STORM WATER POLLUTION PREVENTION PROGRAM		
5	2,465		LF	TEMPORARY FIBER ROLL		
6	2		EA	TEMPORARY CONSTRUCTION ENTRANCE		
7	1		LS	JOB SITE MANAGEMENT		
8	600		LF	TEMPORARY FENCING (TYPE ESA)		
9	14	S	EA	REMOVE TREE		
10	1		LS	CLEARING AND GRUBBING		
11	560	F	CY	ROADWAY EXCAVATION		
12	228	F	CY	STRUCTURE EXCAVATION (BRIDGE)		
13	176	F	CY	STRUCTURE EXCAVATION (ROCK SLOPE PROTECTION)		
14	117	F	CY	STRUCTURE BACKFILL (BRIDGE)		
15	140	F	CY	TEMPORARY EARTHEN COFFERDAM		
16	2,450		CY	IMPORTED BORROW		
17	27,200	S	SF	HYDROSEED		
18	530	F	CY	CLASS 2 AGGREGATE BASE		
19	370		TON	HOT MIX ASPHALT (TYPE A)		
20	70	F	CY	REMOVE BASE AND SURFACING		
21	328	S	LF	24" CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET)		
22	178	F	CY	STRUCTURAL CONCRETE, BRIDGE		
23	110	F	CY	STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)		
24	64,221	S/F/P	LB	BAR REINFORCING STEEL (BRIDGE)		
25	1		LS	BRIDGE REMOVAL		
26	180	P	LF	48" CORRUGATED STEEL PIPE (0.109" THICK)		
27	25		LF	REMOVE 12" STEEL PIPE		
28	176	F	CY	ROCK SLOPE PROTECTION (1/4 T, METHOD B)		
29	5	F	CY	ROCK SLOPE PROTECTION (NO. 1, METHOD B)		
30	341	P	SQYD	ROCK SLOPE PROTECTION FABRIC (CLASS 8)		

F - Final Pay Item
P - Partial Payment
S - Specialty Item

COUNTY OF FRESNO
DEPARTMENT OF PUBLIC WORKS AND PLANNING
PROJECT: WATTS CREEK BRIDGE ON WATTS VALLEY ROAD BRIDGE REPLACEMENT PROJECT
FEDERAL AID NO. BRLO-5942 (248)

ITEM No.	QUANTITY	F/P/S	UNIT OF MEASURE	ITEM	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)
31	389		SQYD	OBLITERATE SURFACING		
32	1,745		LF	FENCE (TYPE BW-4)		
33	1,630		LF	TEMPORARY FENCE (TYPE BW-4)		
34	1,815		LF	REMOVE FENCE (TYPE BW)		
35	2		EA	REMOVE ROADSIDE SIGN		
36	2		EA	ROADSIDE SIGN - ONE POST		
37	4		EA	TRANSITION RAILING (TYPE WB-31)		
38	4		EA	TERMINAL SYSTEM (TYPE SRT-350)		
39	184		LF	CONCRETE BARRIER (TYPE 736)		
40	2,180	S	LF	4" THERMOPLASTIC TRAFFIC STRIPE		
41	1	S	LS	COURSE OF CONSTRUCTION INSURANCE (BUILDER'S ALL RISK)		
42	1		LS	MOBILIZATION		
TOTAL BID (ITEMS 1 THROUGH 42)						

F - Final Pay Item
P - Partial Payment
S - Specialty Item