



# County of Fresno

DEPARTMENT OF PUBLIC WORKS AND PLANNING  
STEVEN E. WHITE, DIRECTOR

April 6, 2021

Contract No. 20-01-C

**ADDENDUM NO. 1** to the Bidding and Contract Documents for Sand Creek Bridge Replacement on Ennis Road, revising the Bidding and Contract Documents as follows:

## NOTICE TO BIDDERS

### DELETE:

2:00 P.M., (1400 hours and 00 seconds)  
Thursday, April 15, 2021

### REPLACE WITH:

2:00 P.M., (1400 hours and 00 seconds)  
Thursday, April 29, 2021

## END OF ADDENDUM NO. 1

-----  
Please attach this Addendum to the inside cover of the Specifications booklet. If you have given the Bidding and Contract Documents to someone else, please forward this Addendum.  
-----



Apr 6, 2021

Date Signed

**Supervising Engineer:**

Joseph C. Harrell, PE C80424

FRESNO COUNTY  
**Department of Public Works and Planning**  
m/a 2220 Tulare Street, Seventh Floor  
Fresno, CA 93721-2106

Addendum No. 1  
Contract No. 20-01-C

Sand Creek Bridge Replacement  
Page 1 of 1