

Fresno County Department of Public Works and Planning
Project: Fresno County Sheriff Substation Bid Package 2
Contract No.: 21-S-01

Bid Opening: 4/14/2022
Award Date: 5/17/2022

Bidders

1. **BMY Construction Grup, Inc. 5485 E. Olive Ave.
Fresno, CA 93727**
2. **Roebelen Contracting, Inc. 1241 Hawks Flight Court,
El Dorado Hills, CA 95762**
3. **Davis Moreno Construction, Inc. 4720 N. Blythe Ave.,
Fresno, CA 93722**

Subcontractors for Apparent Low Bidder - D-1 Drywall, Tarlton, DFS, American Inc., 4C's, Atascadero Glass, Contra Costa Electric, M Bar C Construction, RLH Fire

Subcontractors for Apparent Low Bidder - Four C's Construction, Inc., Atascadero Glass, Michael Flooring, Inc., M Bar C Construction, Inc., Western States Fire Protection, American Incorporated, Royal Electric, Applied Finishes, D-One Drywall Services, Inc.

Subcontractors for Apparent Low Bidder - Cencal Servies, D-1, California Building Products, Atascadero Glass, Michael Flooring, M Bar C Construction, Saleh, Fire System Solutions, Modern Air, Contra Costa Electric, Todd Companies

| Architect's Estimate | Base Bid | Additive Bid #1 | Additive Bid #2 | Total |
|--|-----------------|------------------------|------------------------|-----------------------|
| | \$2,776,890.00 | \$625,000.00 | \$52,000.00 | \$3,453,890.00 |
| BMY Construction Grup, Inc. | Base Bid | Additive Bid #1 | Additive Bid #2 | Total |
| | \$1,564,000.00 | \$879,000.00 | \$22,000.00 | \$2,465,000.00 |
| Roebelen Contracting, Inc. | Base Bid | Additive Bid #1 | Additive Bid #2 | Total |
| | \$1,593,000.00 | \$883,000.00 | \$43,500.00 | \$2,519,500.00 |
| Davis Moreno Construction, Inc. | Base Bid | Additive Bid #1 | Additive Bid #2 | Total |
| | \$1,973,026.00 | \$884,085.00 | \$32,541.00 | \$2,889,652.00 |

In order to allow sufficient time for appropriate review, any letter protesting the proposed award to the apparent low bidder is to be submitted no later than seven (7) calendar days after the posting of the bid results on the Department of Public Works and Planning's website. In order to allow full and fair consideration of the issues and a reasonable opportunity for the apparent low bidder to respond, the protest letter shall set forth in detail the basis for the protest. Any issues raised in the protest letter will be determined by the Board of Supervisors at the date and time scheduled for its consideration of the recommended award.