



County of Fresno

DEPARTMENT OF PUBLIC WORKS AND PLANNING
STEVEN E. WHITE, DIRECTOR

August 26, 2022

Contract No. 22-10-M

ADDENDUM NO. 2 to the Bidding and Contract Documents for BPMP Deck Treatments, revising the Bidding and Contract Documents as follows:

TABLE OF CONTENTS

No changes

NOTICE TO BIDDERS

No changes

BID ITEMS AND APPLICABLE SECTIONS

No changes

PROPOSAL

DELETE Bid Item List - Proposal 2

REPLACE with the attached Proposal 2A

AGREEMENT

No changes

PROJECT DETAILS

No changes

PLANS

No changes

END OF ADDENDUM NO. 2

Please attach this Addendum to the inside cover of the Specifications booklet. If you have given the Bidding and Contract Documents to someone else, please forward this Addendum.



Aug. 26, 2022

Date Signed

Supervising Engineer: _____

Joseph C. Harrell, PE C80424

FRESNO COUNTY
Department of Public Works and Planning
m/a 2220 Tulare Street, Suite 720
Fresno, CA 93721-2106

Fresno County Department of Public Works and Planning

Bid Item List - Proposal 2.A

22-10-M

Description BPMP Deck Treatments

Project Items

Line Number	Item ID	Quantity	Unit	Unit Price	Total
Section: 1 Description					
0010	1	1.000	LS	\$	\$
PREPARE WATER POLLUTION CONTROL PROGRAM					
0020	2	4.000	EA	\$	\$
CONSTRUCTION PROJECT INFORMATION SIGN					
0030	3	1.000	LS	\$	\$
CONSTRUCTION SITE MANAGEMENT					
0040	4	1.000	LS	\$	\$
TRAFFIC CONTROL SYSTEM					
0050	5	22,650.000	SF	\$	\$
PREPARE CONCRETE BRIDGE DECK SURFACE					
0060	6	316.000	GAL	\$	\$
FURNISH BRIDGE DECK METHACRYLATE RESIN TREATMENT					
0070	7	22,650.000	SF	\$	\$
TREAT BRIDGE DECK					
0080	8	750.000	CF	\$	\$
FURNISH POLYESTER CONCRETE OVERLAY					
0090	9	8,743.000	SF	\$	\$
PLACE POLYESTER CONCRETE OVERLAY					

Line Number	Item ID	Quantity	Unit	Unit Price	Total
0100	10	118.000	CF	\$	\$
RAPID SETTING CONCRETE (PATCH)					
0110	11	118.000	CF	\$	\$
REMOVE UNSOUND CONCRETE					
0120	12	2,058.000	SF	\$	\$
REMOVE CHIP SEAL					
0130	13	9,357.000	SF	\$	\$
REMOVE ASPHALT CONCRETE SURFACING					
0140	14	320.000	SQYD	\$	\$
COLD PLANE ASPHALT CONCRETE PAVEMENT					
0150	15	27.000	TON	\$	\$
HOT MIX ASPHALT (TYPE A 1/2" GRADING)					
0160	16	68.000	EA	\$	\$
REMOVE PAVEMENT MARKER					
0170	17	60.000	EA	\$	\$
NON-REFLECTIVE WHITE MARKER (TYPE A)					
0180	18	386.000	LF	\$	\$
THERMOPLASTIC TRAFFIC STRIPE (DETAIL 5)					
0190	19	150.000	LF	\$	\$
THERMOPLASTIC TRAFFIC STRIPE (DETAIL 21)					
0200	20	86.000	LF	\$	\$
THERMOPLASTIC TRAFFIC STRIPE (DETAIL 22)					
0210	21	8.000	EA	\$	\$
RETROREFLECTIVE PAVEMENT MARKERS (TYPE D)					
0220	22	1.000	LS	\$	\$
MOBILIZATION					
0230	23	4.000	EA	\$	\$
PORTABLE CHANGEABLE MESSAGE SIGN					

Line Number	Item ID	Quantity	Unit	Unit Price	Total
0240	24	1.000	LS	\$	\$
LEAD COMPLIANCE PLAN					
Total:					\$